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1 General Information 

1.1 Terms 

The deliveries and services, which the 
Contractor is obliged to provide, are also 
described as contractual performances. 

1.2 Deviating contractual arrangements  

If the parties deviate from the contractual 
agreements (e.g. in minutes of 
negotiation) or the Client deviates in 
orders from the following General 
Conditions, the provisions included there 
shall have precedence over the following 
conditions, unless the parties have 
expressly agreed otherwise. 

1.3 No validity of deviating conditions of 
the Contractor  

Deviating conditions for the supply of 
goods and services of the Contractor are 
herewith contradicted. Conditions for the 
supply of goods and services of the 
Contractor are only valid, if and as far as 
they are confirmed in writing by the Client. 

1.4 Subcontractors 

 The subcontracting of deliveries and 
performances (hiring of subcontractors) 
by the contractor is only permissible 
within the terms of the contract concluded 
between the Client and the contractor.  

The start of work by subcontractors on 
site is to be notified to the site 
management of the Contractor in 
advance. The supervisory personnel of 
subcontractors shall have both writing and 
speaking knowledge of the contract 
language agreed in the contract, if such 
an agreement has not been made, of 
German. 

1.5 Use of the Client’s personnel 

 The Contractor agrees to use the Client’s 
personnel under his responsibility. 
Appropriate agreements must be reached 
in the event that this should be necessary. 

 

2 Client’s performances  

2.1 Storage places and access roads 

 The Client makes storage places and 
access roads available to the Contractor 
insofar as they are made available to the 
Client by the final customer. The 
Contractor must inform himself of the 
position and nature of these places and 
roads, and he may inspect them. Before 
signing the contract, the Contractor 
confirms that he has obtained sufficient 
and precise knowledge of all local 
conditions and circumstances of the place 
of assembly and its surroundings. 
Subsequent claims for additional 
remuneration by the Contractor on 
account of the local conditions are 
excluded. 

 Changes or movements within the 
building site or on the storage place 
provided by the Client will not be 
remunerated. 

2.2 Pre-assembly place 

 If the Client has provided a pre-assembly 
place, number 2.1 applies accordingly. 

2.3 Place for building site facilities 

 The Client provides the Contractor with a 
place to erect day accommodation, 
construction offices, stores, workshops 
and sanitary facilities. The Contractor 
must accept the place in the same 
condition in which it is made available to 
the Client by the final customer. 

For reasons of space it is usually 
necessary to stack facility units 
(containers) up to three storeys high. 

2.4 Installation documents and 
confidentiality  

 The Client will provide the Contractor with 
the drawings, welding and annealing 
specifications, parts lists etc. required in 
order to carry out the assembly work, 
unless the delivery of the components to 
be assembled is a contractual 
performance of the Contractor. 
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The Contractor agrees to treat the 
information and documents received from 
the Client in confidence and disclose 
them to third parties only to such an 
extent as is unavoidable for rendering the 
services to be provided. Corporate agents 
and employees as well as contracting 
parties of the Contractor are to be 
committed to the corresponding 
confidentiality.  

2.5 Tools and appliances 

2.5.1. All tools and appliances necessary for 
carrying out the contractual performance 
must be provided by the Contractor 
himself.  

2.5.2. If it has been agreed that tools and 
appliances will be provided by the Client, 
these remain solely the property of the 
Client even after handing them over to the 
Contractor. The Contractor bears full and 
sole responsibility from the time of 
handover. He must protect the tools and 
appliances against theft, loss and damage 
and must insure them adequately. 

The Contractor is obliged to take due care 
of the tools and appliances provided to 
him, to use them properly and to maintain 
them in perfect condition. The latter 
includes the usual maintenance work and 
any necessary repairs as well as the 
replacement of worn parts. 

Before using the tools and appliances for 
the first time, the Contractor must 
examine them with regard to safety and 
function to an extent which is reasonable 
and sensible given the circumstances, 
and must report any defects to the Client. 
If he fails to do so and the defect was 
recognisable, the Contractor will be held 
answerable for the condition of the tools 
and appliances.  

If the tools and appliances provided 
should prove to be unsafe, unusable or 
defective, the Client shall only be liable for 
contractually typical, reasonably 
foreseeable damages in the case of injury 
to life, limb and health as well as – except 
in the case of intent or gross negligence – 
in the case of the breach of essential 
contractual obligations. 

The Contractor must return the provided 
tools and appliances to the Client’s 
issuing office without delay after 
completion of the work. The issuing office 
must be advised of the impending return 
three days in advance. Upon return, the 
tools and appliances will be examined 
jointly by the Client and the Contractor for 
completeness and intactness and the 
result will be recorded in writing. If tools or 
appliances are missing, damaged or in an 
otherwise unacceptable condition, the 
Client can invoice the Contractor for the 
expense necessary to repair the items or 
purchase new ones and deduct it from the 
next part payment or final payment. 

3 Contractor’s performances  

3.1 Self-information 

The Contractor must inform himself about 
the type and location of the building site, 
about the ground conditions and about 
the available water and electricity 
supplies for the construction machines 
etc. Furthermore, before submitting a 
tender, he must check that the work can 
be performed without any circumstances 
that could make it more expensive (e.g. 
difficulty in accessing the building site, 
existing cables or pipelines etc.) and that 
all required work is included in the 
specification sheet. He must clear up any 
ambiguities in the tender documents with 
the Client, in particular if these affect the 
calculation. 

Additional claims due to unclear or 
incomplete tender documents will no 
longer be accepted after an order has 
been issued. The same applies to 
subsequent claims caused by a lack of 
knowledge of the building site conditions. 

3.2 Provision of personnel 

 The Contractor must provide the qualified 
expert and assistant personnel, including 
site management, safety officers, first 
aiders, welding supervisors and certified 
welders, which are necessary in order to 
carry out his contractual performances.  

3.3 Building site facilities 
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 In compliance with the respective national 
and local regulations the Contractor 
provides day accommodation, site offices, 
stores, workshops and sanitary facilities, 
unless these are provided by the final 
customer or the Client, including the 
necessary connecting lines to the existing 
supply and disposal networks. In 
Germany, day accommodation and 
sanitary facilities must comply, among 
other regulations, with the requirements of 
the German Workplace Ordinance, 
sections 45, 46, 47, 48 and 49. 

Building site facilities provided by the final 
customer or the Client must be used 
wholly or in part by the Contractor in 
return for an appropriate payment. 

 The Contractor is solely responsible for 
arranging the accommodation of his 
personnel at the building site location 
(accommodation outside the building 
site). 

3.4 Lifting equipment 

 The Contractor provides and installs all 
lifting equipment required to fulfil his 
contractual performances, including any 
necessary ground compaction, 
foundations, bracing etc. Following 
completion of the work, the Contractor 
must remove the lifting equipment, 
including the necessary ground 
compaction, foundations, bracing etc., 
without request. 

Crane erection plans must be submitted 
to the Client for approval in good time 
before the start of the assembly. 

 The lifting gear and slinging means must 
comply with the respective national and 
local regulations. The necessary test 
certificates must be kept at the building 
site. 

3.5 Fixtures and auxiliary structures 

 The Contractor takes care of the 
construction and delivery of all fixtures 
and auxiliary structures necessary for 
carrying out his contractual performances. 

3.6 Unloading of parts 

 The Contractor is responsible for the 
unloading and putting into storage of parts 
at the storage place, interim storage place 
or building site. The parts become the 
responsibility of the Contractor upon 
unloading. The Contractor must provide 
an appropriate warehouse for parts which 
are sensitive to weather influences. 

The Contractor must check deliveries for 
completeness according to delivery notes 
as well as for transport damage. Any 
complaints must be certified by the 
haulage driver and reported by the 
Contractor in writing to the Client’s 
building site management immediately. 
The contents of closed packages (boxes, 
crates etc.) must be checked for 
completeness and defects immediately or 
at the latest within one calendar week. 
The Contractor shall bear the 
consequences of not checking, 
complaining or informing the Client’s 
building site management or of not doing 
so in good time. In particular, missing 
parts which are not or not promptly 
claimed for shall be deemed to have been 
lost on the building site and must be 
replaced free of charge by the Contractor. 

3.7 Intermediate transport 

 Intermediate transport from the storage 
yard to the pre-assembly or assembly 
place must be carried out by the 
Contractor. 

3.8 Pre-assembly 

 Unless agreed otherwise, the Contractor 
must carry out the pre-assembly of 
individual parts. 

3.9 Lifting assembly and final assembly 

 The Contractor carries out lifting and final 
assembly of the plant components to be 
assembled as per the contract in 
accordance with the drawings, taking into 
account all regulations and technical rules 
applicable to this order. Unless agreed 
otherwise, all connections to other 
assembly sections are contractual 
performances of the Contractor. 
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 The assembly must be performed in the 
largest possible steps (e.g. pre-
assembled platform sections incl. railings 
and gratings). 

 Plant components must be checked for 
dimensional accuracy before lifting 
assembly. If adaptation work is necessary 
due to incorrect dimensions of the plant 
components, this will be at the 
Contractor’s expense if he had not 
checked the dimensional accuracy 
beforehand and reported deviations to the 
Client in writing. 

 Areas for which no railings are intended in 
finished condition but which nevertheless 
bear a risk of falling must be temporarily 
secured by the Contractor by means of a 
fixed, three-part lateral protection, if 
necessary. This also applies to the area 
around openings. 

3.10 Removal of provisional installations 

 Following completion of his contractual 
performance, the Contractor must remove 
all provisional installations, auxiliary 
structures, lifting and transport eye bolts 
etc. 

3.11 Corrosion protection 

 Screwed and welded joints must be 
provided by the Contractor with suitable 
protection against corrosion after 
manufacture. Primer coating damaged 
during transport or assembly must be 
touched up by the Contractor 
professionally in accordance with the 
paintwork specifications. 

 

3.12 Securing for winter 

 The Contractor’s contractual performance 
includes securing the building site for 
winter, incl. heating, if necessary, and 
covering with tarpaulins etc. 

3.13 Protection against soiling 

 During storage and assembly, both the 
parts and existing plant parts must be 
protected against interior and exterior 
soiling. The Contractor must clean the 
parts if necessary. 

 

3.14 Filler metals 

 The Contractor will provide all necessary 
filler metals with the associated quality 
documentation (suitability certificates/test 
certificates acc. to EN 10204). 

3.15 Technical gases 

 The Contractor provides all necessary 
technical gases for his contractual 
performances. 

4 Provision of performances by the 
Contractor   

4.1 Quality and safety 

 The Contractor guarantees a proper and 
workmanlike performance of its 
contractual services in accordance with 
national and local law as well as the 
requirements of the Client and of the final 
customer with regard to quality, safety, 
health and environmental protection. If no 
regulations exist for certain areas or 
constructions, the work must comply with 
the state of current technology.The 
Contractor is fully responsible for the work 
which he has to perform. 

4.2 Compliance with legal regulations for 
cross-border services 

 The Contractor is obliged to comply with 
all legal regulations and official directives 
concerned with cross-border services. He 
is solely responsible for the procurement 
and maintenance of work and residence 
permits etc. He is responsible for 
remuneration in accordance with legal 
regulations. The Contractor must 
compensate the Client for any damages 
caused by the disruption of the assembly 
procedure as a consequence of official 
measures for which the Contractor is 
responsible. 

 The Client and the final customer are 
entitled at any time to check the 
Contractor’s compliance with the German 
Posting of Workers Act and other 
legislation concerning cross-border 
services. The Contractor is obliged to 
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submit pertinent documents to the Client 
and the final customer in this respect.  

The Contractor is obliged to verifiably 
instruct his subcontractors with regard to 
compliance with the German Posting of 
Workers Act and other legislation 
concerning cross-border services, to 
impose on them the above-mentioned 
obligations and to check their compliance 
with the obligations. 

4.3 Building site rules 

 The final customer’s building site rules 
form part of the contract and are accepted 
by the Contractor without reservation. 

4.4 Assembly instructions 

 The Contractor prepares a detailed 
installation plan and submits this to the 
Client not later than 4 weeks after 
contract award. Verification of structural 
stability must be provided for each status 
of the construction, if required. 

4.5 Relationship to the final customer 

 The assembly work proceeds under the 
supervision of the Client. Direct 
consultation and agreements between the 
Contractor and the final customer are not 
permissible. 

4.6 Contractor’s responsibility on the 
building site 

 The presence of the Client’s building site 
management on the building site does not 
relieve the Contractor of his sole 
responsibility for the work which he has to 
carry out. 

4.7 Execution of work on the building site 

 The Contractor must arrange the 
deployment of his personnel and 
appliances such that the Client’s schedule 
is maintained and the Client does not 
incur any extra costs.  

 The Contractor is obliged to cooperate 
with all of the trades involved in the 
construction in order to avoid hindrances. 
This also includes the shifting of working 

times in agreement with the Client’s 
building site management should it 
become necessary to avoid an 
accumulation of workforces in particular 
assembly areas. These obligations were 
taken into account by the Contractor at 
the time of concluding the contract and no 
costs are involved for the Client. 

 In the event that delays in the assembly 
procedure or other difficulties are 
recognised, the Contractor and the Client 
are mutually obliged to inform each other 
in order to jointly seek solutions for 
maintaining the schedule and avoiding 
additional costs.  

 If delays occur in the assembly procedure 
due to the Contractor’s personnel being 
absent or unqualified, the Client is 
entitled, following a prior warning with the 
setting of a time limit, to deploy his own 
personnel or third party personnel. The 
expense of this personnel deployment will 
be invoiced to the Contractor at the 
Client’s hourly rates applicable at the time 
of deployment. 

 The assembly plan must be updated 
constantly and a new one drawn up if 
necessary. Progress statistics must be 
maintained. The number of working hours 
performed per month is to be reported to 
the Client for each month at the beginning 
of the subsequent month. This also 
includes working hours performed by 
subcontractors and site management. 
Any lost time caused by occupational 
accidents is to be reported to the Client 
on a monthly basis at the beginning of the 
subsequent month. 

 The Contractor shall report the number 
and qualifications of his on-site personnel 
in writing to the Client’s building site 
management by 9 am daily. 

4.8 Overtime and surcharges 

 The Contractor is obliged, without the 
remuneration of additional costs, to 
arrange overtime, working on Sundays 
and public holidays, night shifts etc., as 
well as parallel working in offset shifts 
within normal industrial bounds, if this 
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should be necessary in order to maintain 
the schedule that has been stipulated by 
the Client and confirmed by the 
Contractor.  

 

 

4.9 Subsequent rectification work  

 Subsequent rectification work is any work 
necessary to rectify defects in the design 
or manufacture for which the Contractor is 
not responsible. 

 The assembly price includes 0.25 h/t 
settlement weight for subsequent 
rectification work, including all appliance 
costs in conjunction with this.  

 Any costs over and above this for 
subsequent rectification work can only be 
claimed by the Contractor if, before 
carrying out the work, the Client’s building 
site management has been informed that 
the extent of the subsequent rectification 
work will be greater than originally 
calculated and the Client has issued his 
written consent for the work to be 
performed. Subsequent rectification work 
carried out without the consent of the 
Client’s building site management will not 
be recognised.  

 The name of the person who 
commissioned the Contractor to carry out 
the notifiable subsequent rectification 
work must be stated on the ‘Working time 
certificate’.  

4.10 Additional assembly work 

 The Contractor is obliged, over and above 
his contractual performances, to provide 
any additional deliveries and 
performances ordered by the Client under 
the conditions mentioned in the contract 
and on the basis of the prices mentioned 
in the contract, even if an interruption in 
the assembly procedure occurs as a 
result and resumption of work is then 
necessary. 

 The execution of additional performances 
must be confirmed in writing by the Client. 

The counter-signature of performance or 
weight certificates is also deemed to be 
written confirmation.  

 Additional performances will not be 
remunerated without written confirmation 
of their execution. Confirmation of 
execution by the Client’s building site 
manager does not prevent the Client from 
rejecting additional remuneration with the 
advice that the work carried out was in 
fact a regular contractual performance. 

4.11 Joint use of lifting equipment 

 The Contractor is obliged the make his 
lifting equipment on the building site 
available to the Client and third parties at 
the request of the Client and in return for 
appropriate remuneration. The Contractor 
shall mention his charge rates for this 
when submitting his tender. 

4.12 Joint use of scaffolding 

 The scaffolding provided by the 
Contractor can be used if necessary free 
of charge by the Client and his other 
Contractors, or by the final customer or 
his representatives. This regulation also 
applies in the opposite sense. 

5 Welding and annealing work  

5.1 Welding qualification certificate 

 The Contractor shall have valid welding 
procedure qualifications according to DIN 
EN ISO 15614. For welding work on 
pressure equipment, the additional 
requirements according to the Pressure 
Equipment Directive (PED), TRD, AD 
2000, KTA, ASME Section IX are to be 
met, in each case as far as applicable. In 
the area of steel structures subject to 
monitoring the additional requirements 
according to DIN 18800 or DIN EN 1090-
2 (Eurocode 3) are to be adhered to. 
Copies of the welding procedure test 
reports shall be handed over to the Client. 
The Client reserves the right to order 
sample welds, the testing of which will be 
carried out by the Client or a testing body. 
The Contractor bears the costs of the 
tests. 
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 If necessary, preliminary test certificates 
for assembly welding work must be 
presented before commencement of the 
work. 

5.2 Welding personnel 

 All welding work shall only be performed 
by welders qualified in accordance with 
EN 287, for automatic welding the 
requirements according to DIN EN 1418 
shall be met. Further, the code 
requirements mentioned under 5.1 are to 
be adhered to. The Contractor shall 
prepare skill test assemblies free of 
charge on site under site conditions. The 
welding supervisor of the Contractor shall 
keep a list of welders on site. The 
welder's qualification certificates (originals 
or legalized copies) of the welders 
employed by the Contractor on site are to 
be kept ready for submission to the Client 
or inspection agency. The regulation 
according to EN 287 applies with regard 
to the validity of the welding certificates. 
An authorised and qualified welding 
supervisor from the Contractor must be 
present at the building site throughout the 
duration of the welding work (DIN EN 
719). 

5.3 Welding Procedure Specification 
(WPS) 

 Suitable welding procedure specifications 
(WPS) and, if required, a welding 
sequence plan shall be prepared and 
submitted to the Client for approval at 
least 10 workdays before start of the 
welding work, considering the codes 
mentioned under 5.1 and 5.2. 

5.4 Annealing personnel and annealing 
systems  

 The Contractor shall provide the required 
number of suitable annealing systems 
and qualified annealing personnel; the 
requirements according to FDBR 18 "Heat 
Treatment of Welded Joints" are to be 
met. 

 The Client reserves the right to request 
trial annealing runs at the expense of the 
Contractor. 

5.5 Annealing specifications  

 Unless the specifications for heat 
treatment are included the WPS 
mentioned under 5.3, the Contractor shall 
prepare separate annealing specifications 
and submit them to the Client for 
approval.   

5.6 Annealing documentation  

 The requirements according to FDBR 18 
shall be adhered to. 

6 Quality management and quality 
assurance  

 The Contractor shall prepare a project-
related quality management plan (QPM) 
on the basis of DIN EN ISO 9001 and ISO 
10005. The Client can at any time check 
implementation of the specific QM 
requirements by auditing and, if essential 
defects are detected, stop the installation 
activities at the expense of the Contractor 
until implementation of the agreed QM 
requirements has been achieved, as can 
be proved.  

Quality inspections are carried out on the 
basis of released inspection plans, test 
specifications, material specifications and 
other specifications included in the 
inspection plans or technical drawings. 
Deviations are to be documented in 
writing and are subject to the  scenario 
described in the above mentioned QMP.  

Necessary weld repairs of connecting 
welds or components are to be presented 
to the Client without delay. Only after 
submission and release of the repair 
specifications (WPS and inspection plan) 
the weld repair work will be carried out.  

Welding work and weld repairs are each 
day recorded statistically by the 
Contractor and handed over to the BBS 
site management in writing. Repair rates 
are determined in each case on the basis 
of inspected welds and weekly reported to 
the Client. 

Unless otherwise agreed, quality control 
will be carried out by the Client or third-
party inspectors and/or notified bodies. 
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 If repetition of a quality inspection is 
necessary and the Contractor is 
responsible for this, he will bear the total 
costs caused by the repetition.  

If systematic defects are found, the Client 
is entitled to increase the scope of 
inspection agreed upon in the contract, if 
necessary up to 100 % of the contractual 
work. If the Client is responsible for the 
cause of the increase in the scope of 
inspection, he will bear the total costs 
caused by this.    

The Contractor shall prepare a quality 
documentation concurrent with the 
installation progress under the direction of 
the Client which conforms to the quality 
required by the Client and/or end user. 

Acceptance of the assembly work is 
based on the contractual agreements, the 
latest edition of the VGB Guidelines for 
Ordering High Duty Steam Boilers (VGB = 
Association of Large Power Station 
Operators), the TRDs (German Technical 
Rules for Boilers), the  AD specification 
sheets and the agreed construction and 
assembly supervision plan.  

The Contractor must allow the Client or 
final customer’s quality assurance officer, 
construction supervisor and acceptance 
officer access to the parts of the plant at 
all times. 

7 Cleanliness on the building site 

 The Contractor must perform coarse 
cleaning of his work area on a daily basis. 
The Contractor must perform fine 
cleaning of his work area at the request of 
the Client if the building site procedure 
makes this necessary (e.g. adjoining 
assembly sections, acceptance, 
handover, impediment of third parties 
etc.). Furthermore, the Contractor shall 
employ, at his own expense and in 
accordance with the size of his staff, one 
person from every 20 persons for 10 
hours per week for the general cleaning of 
the building site. The use of these 
employees is arranged via the Client’s 
building site management. 

  In areas where other Contractors of the 
Client are also working besides the 
Contractor, the Contractor is jointly 
responsible for cleaning along with the 
other Contractors. In the event of a 
dispute between the Contractor and the 
Client’s other Contractors regarding the 
respective share of the cleaning work, the 
Client can demand that the Contractor 
carry out the cleaning of the entire area. 
The Contractor’s verified costs will be 
reimbursed proportionately according to 
his staff level, his trade and the 
associated level of dirt at the time of the 
cleaning work. 

  If the cleaning is not carried out even after 
a written warning and the setting of an 
appropriate time limit, the Client is entitled 
to carry out the cleaning himself or to 
have it performed by a third party. The 
third party in this case is another of the 
Client’s Contractors, who has taken over 
the cleaning completely. The Client will 
allocate the costs proportionately to the 
Contractor according to his staff level, his 
trade and the associated level of dirt at 
the time of the cleaning work. 

8 Environmental protection 

 All applicable legislation and official 
directives concerning the disposal and 
handling of waste and residual materials 
on building sites must be complied with. 

 If the final customer and the Client have 
come to an agreement regarding the 
handling and disposal of waste and 
residual materials on building sites, this 
applies accordingly to the Contractor. 

 The costs for disposal will be allocated 
proportionately to the Contractor 
according to the share of his contractual 
performance in relation to the entire 
project. 

 Hazardous substances 

 The following provisions are to be 
observed in connection with the storage, 
handling and processing of dangerous 
substances on the site: 
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 For all dangerous substances the 
corresponding safety data sheet in 
German, English and in the respective 
national language must be available on 
the site. All dangerous substances must 
be listed in a list of dangerous substances 
with indication of the quantity of the 
dangerous substances and the dangers 
arising from them. If the use of the 
dangerous substance is subject to the 
approval of the final customer (see also 
building site regulations of the final 
customer, for instance), the Contractor 
itself is to obtain this approval. Any 
resulting delays or re-scheduling will be at 
the expense of the Contractor. 

 Apart from the approval of the final 
customer for the use of dangerous 
substances the use and/or storage of 
water-polluting substances is to be 
reported to the Client's site management. 
Only after release by the Client’s site 
management these substances may be 
stored in accordance with the national 
rules and regulations applicable at the 
respective time. 

 The Contractor declares that the materials 
to be supplied by it are free from asbestos 
and substances according to Annex XIV 
of the REACH Regulation and/or the 
corresponding "Candidate List of 
Substances of Very High Concern". 

 

9 Work safety  

9.1 Accident prevention regulations 

 The Contractor must issue directives and 
take measures to prevent accidents in 
compliance with the national and local 
accident prevention regulations and the 
legal regulations with respect to the 
Health and Safety at Work.  

9.2 Instructions and proof of instructions 
given  

The Contractor shall regularly give 
instructions in occupational safety and 
health to his employees in accordance 
with the legal regulations and furnish 
proof of giving the instructions, the 

contents and the group of participants. 
The instruction records are to be kept 
ready on site for inspection at any time. 

9.3 Occupational and safety management 
system for subcontractors 

 Together with the submission of its offer 
the Contractor is to prove to the Client 
that the company has an occupational 
safety and health system in place. This 
includes BS OHSAS 18001, OHSAS 
18001, BS 8800, SCC*, SCC**, SCCP, 
SeSaM. If the company has implemented 
a different management system, this must 
have been checked by the Client before it 
can be accepted as equivalent. 

Irrespective of the introduction of a 
management system the Contractor 
grants the Client the right to check the 
actual conditions with regard to the 
introduction and implementation of the 
system at the building site and at the 
permanent establishments of the 
Contractor by means of an audit. 

 Companies which do not have a 
corresponding management system in 
place, must be qualified by a 
corresponding pre-audit of the company. 
The items to be observed in connection 
with the audit are geared to the current 
version of the SCC Document 010. 

9.4 Installation instructions and risk 
assessment 

 At least 10 working days before the 
commencement of work the Contractor's 
installation instructions including all 
relevant safety details must be available 
at the site. 

Technical safety specifications could be, 
for example: 

1) Scope, sequence and description of 
the assembly, lifting weights, rigging 
points, hoists 

2) Regulation of responsibility 

3) Measures to prevent employees from 
falling or slipping during assembly 
work 
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4) Measures to prevent objects from 
falling 

5) General drawings or sketches of the 
intended workplaces and access to 
same  

6) Instructions on first aid and fire 
prevention 

At least 10 working days before the 
commencement of work the Contractor is 
to present to the Client (site 
management) a risk assessment for the 
work to be performed by it. This risk 
assessment must be available not only in 
the national official language of the 
Contractor but also in the German 
language and the language spoken at the 
site. The risk assessment must be geared 
to the Directive 89/391/EEC on the 
performance of measures for the 
improvement of safety and health of the 
employees at work. 

9.5 Assembly personnel 

 The Contractor must instruct his assembly 
personnel and his subcontractors on the 
specific conditions of the building site 
before work commences. Each of the 
Contractor's employees and 
subcontractors must confirm this 
instruction in writing. 

 The assembly personnel employed by the 
Contractor and his subcontractors must 
have been subjected to occupational 
medical check-ups in accordance with the 
following regulations: 

Fitters:   BGI 504-1.4, BGI 
504-20, BGI 504-26.2 

Welders:  BGI 504-20, BGI 
504-26.2, BGI 504-39 

Stainless steel welders: BGI 504-15, BGI 
504-20, BGI 504-26.2, BGI 504-38, BGI 
504-39 

Crane drivers:   BGI 504-25 

Fork lift truck drivers: BGI 504-25 

The carrying out of the medical 
examinations must be proven and the 
written confirmations of instruction 
submitted to the Client upon request. The 
Client is entitled to expel the employees 
concerned from the building site until such 
time as the written confirmations and the 
proof of medical examinations have been 
submitted.  

9.6 First aiders 

 The Contractor is to engage a sufficient 
number of first-aiders at the site which is 
geared to the risk potential. 

9.7 Safety representatives 

 For every 50 employees assigned to the 
work the Contractor is to appoint one 
employee who has completed a 
corresponding safety training for the 
building site and fulfils the duties of a 
safety officer. If it is required due to legal 
regulations, a safety officer is to be 
appointed for the building site. 

9.8 Work safety officer 

 As a function of the number of employees 
assigned to the work the Contractor is to 
employ the necessary number of workers 
who have completed the corresponding 
safety training for the building site and 
fulfil the duties of an occupational safety 
and health specialist. If it is required due 
to legal regulations, a corresponding 
number of occupational safety and health 
specialists is to be assigned. 

 The period of service is established 
according to the factor of 0.5 hours per 
employee and month. The required 
periods of service represent the lower 
limits to be observed. All periods of 
service of the occupational safety and 
health specialist at the site are to be 
proved by the Contractor upon request. 

9.9 Electrical hazards 

 As a rule, power station building sites fulfil 
the criteria for working in confined spaces 
or for working under increased electrical 
hazards. For this reason, all electrical 
tools and machines used must possess a 
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valid test certificate for mobile electrical 
equipment. The protective measures 
necessary for the Contractor's work (e.g. 
isolating transformer, protective extra-low 
voltage) must be provided by the 
Contractor.  

9.10 Scaffolding 

 Working and protective scaffolding must 
be erected in accordance with DIN EN 
12811, DIN 4420 and DIN EN 1004. 
Working scaffolding must be designed 
with at least load class III. The scaffolding 
may only be erected or altered by a 
specialist company.  

 All scaffolding must be marked in a 
permanent and clearly recognisable 
manner. The marking must include the 
following details: 

Which scaffolding is it? 

Which width class is used? 

Which load class is used? 

What load can the scaffolding bear? 

Who erected the scaffolding? 

Who checked the scaffolding? 

 In areas where there is an increased risk 
of fire, the scaffolding must be erected 
with flame resistant boards. 

 If there are differences to the standard 
design as per the manufacturer’s erection 
and usage instructions, verification of 
stability in an individual case must be 
supplied by the Contractor. 

 The manufacturer’s erection and usage 
instructions and the verification of stability 
in an individual case, if applicable, must 
be kept at the building site at all times. 

9.11 Fire protection 

 Unless otherwise required, the Contractor 
must maintain a sufficient number of 
tested and functional 12 kg dry powder 
fire extinguishers (ABC extinguishing 
powder) as follows:  

per accommodation container 
 1 x 12 kg dry powder extinguisher 
(ABC) 

per storage container 
 1 x 12 kg dry powder extinguisher 
(ABC) 
 

per 100 m2 warehouse area 
 1 x 12 kg dry powder extinguisher 
(ABC) 
 

per gas bottle store 
1 x 12 kg dry powder extinguisher 
(ABC) 
 

at cutting and welding workplaces 
1 x 12 kg dry powder extinguisher 
(ABC) 

 Fuel loads must be removed by the 
Contractor from the assembly area on a 
daily basis. 

Only flame-resistant tarpaulins and 
sheets may be used. 

9.12 Occupational accidents, fire, incidents 

Not later than 24 hours after an incident 
(e.g. occupational accident, 
environmental pollution, fall of objects) 
the Contractor is present a written report 
about this to the Client. In the event of 
serious occupational accidents (fatal 
accident, accident with several injured 
persons, serious injuries) the site 
management of the Client is to be 
immediately informed. 

9.13 Investigation of the accident 

The Contractor shall actively contribute to 
the investigation of incidents. Any 
meetings or the preparation of documents 
required for this purpose will not be paid. 
In the event of such incidents the 
Contractor grants the Client the right to 
participate in the investigation and, if 
necessary, also to conduct this 
investigation. Official investigations and/or 
local legal conditions remain unaffected 
by this. 
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10 Clearing up the building site  

 Following completion of the assembly 
work, all provisional items must be 
removed, including all provisional 
foundations etc. The building site must be 
handed over in a clean-swept condition. 
Storage places, pre-assembly places and 
places for building site facilities, if these 
were provided by the Contractor, as well 
as building site facilities provided by the 
Client must be handed over by the 
Contractor in a comparable condition to 
that at the time when they were handed 
over to him. The handover to the Client of 
the building site and the facilities 
mentioned in section 3 must be recorded 
in writing. 

If the Contractor does not comply or does 
not fully comply with his obligation to clear 
up the site, the Client is entitled, following 
a written request and the setting of an 
appropriate time limit, to carry out the 
cleaning himself or to have it performed 
by a third party at the Contractor’s 
expense. 

11 Code of conduct  

The Contactor is committed to the 
principles of ethics, integrity and law-
abidingness.  

The Contractor also commits himself to 
integrity and a law-abiding ethical conduct 
conforming to the principles of the Global 
Compact Initiative of the United Nations. 
The Contractor commits himself to adhere 
to the Code of Conduct1 of Bilfinger SE for 
subcontractors and suppliers and 
confirms this by his signature.   

 
 

                                                      
1 Annex Code of Conduct for Subcontractors and Suppliers  


